
	
	

EXHIBIT B 
 

JBG SMITH Properties 
 
 

Construction Work Rules and Requirements 
For 

CESC 2101 L Street L.L.C. 
2101 L Street, NW  
Washington, DC 20037 

 
 

 
POLICY 
 
The Construction Work Rules and Requirements establish a specific standard of performance to 
which all contractors, consultants and vendors working in the Building must comply, whether 
contracted by the Landlord or by the Tenant.  No additional enforcement notifications will be given.  
Any party deviating from the Construction Work Rules and Requirements as set forth herein shall 
be subject to the removal from the Building and/or monetary damages.  This document shall, by 
attachment or reference, become a part of the project construction documents. 
 
PROJECT AUTHORITY 
 
These Construction Work Rules & Regulations are access and construction rules to be followed by 
contractors, designers and vendors who require access to the Building or who will design, install work 
and/or provide services in the Building. 
 
Any references to JBG SMITH Properties (“JBG SMITH”) or Property Management refer to JBG SMITH 
Tenant Construction Manager, to JBG SMITH’ Property Manager, or a designated JBG SMITH’ building 
engineering staff member. 
 
Contractor shall mean a general contractor, construction manager and/or its subcontractors and/or 
suppliers performing construction or related work in the Building either directly for the Building Owner, 
JBG SMITH or Tenant. 
 
JBG SMITH shall inspect the construction work being performed on a periodic basis.  The Contractor 
shall not perform any work that violates the Construction Rules and Requirements or conflicts with the 
Contract Documents without approval by JBG SMITH.   
 
Information concerning the Building’s operation (i.e. Property Manager, normal business hours, etc.) is 
listed on the attached Building Information Sheet. 
 
ADDITIONAL EXHIBITS 
 

 Building Information Sheet 
 Lien Waiver and Release for Progress Payments 
 Lien Waiver and Release for Final Payment 
 FM Global Red Tag Permit 
 

 
 



BUILDING INFORMATION SHEET 
2101 L Street 

BUILDING OWNER:  

BUILDING ADDRESS:  

PROPERTY MANAGER: 
Contact:
Phone Number:
E-mail:
Property Administrator:
Email:
Fax Number:
Emergency Number:

LEAD ENGINEER:
Contact: 

Phone Number:
E-mail:
Alternate:

CESC 2101 L Street LLC  

2101 L Street, NW Washington DC 20037 #162 

Jessi Bica ggs
(202) 223-0972
jbiggs@jbgsmith.com
Kendell Johnson
kejohnson@jbgsmith.com
(202) 347-8044
(703) 769-1250

Dennis Treyes 

(202) 439-3592
detreyes@jbgsmith.com
Contact TSC @ (703) 769-1250 to radio Dennis T.

 LOADING DOCK LOCATION: L Street (1 way eastbound) on lobby level at    
furthest west point of the building next to      
parking garage entrance 

 FREIGHT ELEVATOR LOCATION: Elevator #1. Do not enter main lobby. Freight  
has dedicated rear door on main lobby level 

in the service hallway with dedicated call 
button on door jamb. 

The freight elevator may be taken out of 
service with prior approval from the Property 
Manager. 

 DEBRIS BOXES  LOCATION: Must Be Scheduled With Management Office 

 HOURS OF OPERATION:

BUILDING: 8:00 A.M. – 8:00 P.M. Monday-Friday 
9:00 A.M. – 4:00 P.M. Saturday
Closed              Sunday 

MANAGEMENT OFFICE:  8:00 A.M. - 5:00 P.M. Monday-Friday 

TENANT SERVICE CENTER: 24 hours – 7 days a week 

Air Balance Contractor: 
Contact Management Office 

Fire Alarm Tie In Contractor: 
Contact Management Office 



	
	

A. GENERAL BUILDING INFORMATION/WORK PRACTICES 
 
1. ACCESS - The Contractor must provide JBG SMITH with notification two (2) business days prior to 

needing access to an occupied area.  JBG SMITH shall notify the Tenant and then provide direction 
to the Contractor.  The Contractor shall only be allowed access to the floors and/or suites on and 
in which they are working.  Access to adjacent suites and to other floors in the Building is 
prohibited without JBG SMITH’ prior approval.  Hauling, delivering or working in the main building 
lobby is prohibited at any time. 

 
2. HOURS OF OPERATIONS – See attached BUILDING INFORMATION SHEET 
 
3. AFTER HOUR AUTHORIZATION - All requests for authorization to perform after hours work that 

affect the Building systems and equipment shall be sent in writing to JBG SMITH at least one (1) 
business day in advance. No call-in requests for authorization shall be accepted. The attached 
form shall be used for all such requests.  If after hours work requires that JBG SMITH provide 
supervision or personnel to monitor Building systems, at JBG SMITH’ sole discretion, all costs 
associated with said personnel shall be borne by the Contractor. 

 
4. DELIVERIES – The Contractor shall coordinate and schedule all deliveries through the JBG SMITH 

representative upon a minimum of 48 hours prior written notice.  The Contractor shall be 
responsible for scheduling the use of the loading dock and the freight elevators.  Only rubber-
wheeled dollies and carts may be used for the deliveries to prevent surface damage.  No wooden 
or metal pallet or skids are permitted within the Building, except in designated loading docks.   

 
5. LOADING DOCK – The use of the loading dock must be coordinated with the Property Manager. 
 
6. ELEVATORS – The designated freight elevator is the only elevator which may be used for moving 

materials and construction personnel and shall be properly protected with temporary plywood 
protection and elevator pads.  The use of the freight elevator must be coordinated with the 
Property Manager.  Contractors shall not use passenger elevators, without prior approval the 
Property Manager. 

 
7. RESTROOMS - Restroom use by Contractor personnel shall be restricted to the floor on which work 

is being performed or as designated by the Property Manager.  The Contractor must clean existing 
restrooms as part of the final clean up and make any repairs caused by the Contractor or its 
employees or personnel.  Restrooms on multi-tenant floors shall be cleaned daily by the 
Contractor during construction. 

 
8. UTILITIES - JBG SMITH shall generally supply limited utility services/usage for the construction 

work, including basic electricity and plumbing.  Specific concerns regarding utilities must be 
submitted to JBG SMITH prior to the execution of the contract. 

 
9. STORAGE/VACANT SPACE – When available the Property Manager will generally provide storage 

space for the Contractor to stage equipment, materials and a field office.  However, the Contractor 
may need to provide off-site storage when Project requirements dictate.  The use of vacant space 
storage is prohibited.   

 
10. SIGNAGE – The Contractor shall provide and install at its cost any and all temporary construction, 

directional and informational signage as may be required by the JBG SMITH representative.  All 
signage shall be approved by the JBG SMITH representative prior to posting. 

 
11. PARKING - General parking shall not be provided for contractors, vendors and their respective 

employees.  
 
12. NO SMOKING - No Smoking is allowed within the Building, the parking garages or in the Tenant’s 

demised premises.  
 
13. FOOD – No food, nor any trash and debris, shall be left in the suite under construction or 

anywhere else in the Building at any time and shall be disposed of by the Contractor on a daily 
basis in appropriate trash receptacles.  No eating or coffee breaks are allowed in the common 
areas of the Building or occupied tenant space.  The only approved area for eating or coffee 
breaks is within the contracted work area (if not occupied) or space designated by JBG SMITH. 

 
14. OSHA SIGNAGE & BARRICADES - The Contractor is responsible for ensuring and providing job site 

safety.  This includes safety for all employees as well as anyone entering the construction area.  
The Contractor shall provide protection, barricades and signage as required to ensure the safety of 
its personnel, JBG SMITH employees, building tenants, visitors, etc. and shall strictly comply with 
all OSHA requirements. 

 
15. 24 HOUR EMERGENCY CONTACT – JBG SMITH Tenant Service Center, (703) 769-1250. 
 
16. HAZARDOUS MATERIAL DELIVERIES - Before any hazardous materials are utilized or delivered in 

to the Building, the Contractor shall notify and seek the approval in writing from JBG SMITH.  All 
required paperwork must be submitted, in advance, to JBG SMITH.  Storage locations and the 
method of storage shall be approved in writing by JBG SMITH in advance of any delivery.  The 
Contractor is responsible for providing information (Material Safety Data Sheets) to workers 
regarding all hazardous or suspected hazardous materials and substances used or introduced by 
the Contractors, including their potential hazards.  At the conclusion of the work requiring 
hazardous materials, the hazardous materials shall be removed from the Building and disposed of 
properly. 

 
17. HAZARDOUS MATERIALS – The Building may contain hazardous materials.  The Contractor shall 

contact the Property Manager to obtain a copy of the Hazardous Materials O&M Plan and shall 
follow the procedures outlined in the Plan. 

 



	
	

18. ASBESTOS CONTAINING MATERIALS – Asbestos containing products and materials are 
not permitted for any renovations or build-outs in any JBG SMITH buildings.   

 
19. LOW EMITTING MATERIALS – All adhesives, sealants, sealant primers, paints and 

coatings must meet LEED-CI standards.  Carpet and pad must meet or exceed Carpet 
and Rug Institute’s Green Label Plus testing and product requirements.  Composite 
wood and agrifiber products including core materials must contain no added urea-
formaldehyde resins.  Laminate adhesives used to fabricate on-site and shop applied 
assemblies containing these laminate adhesives must contain no added urea 
formaldehyde. 

 
20. ODOR & NOISE - No activities causing odor, excessive noise, vibrations etc.(i.e., core drilling, 

drilling, shooting track,  spray painting, any paint using an oil base or lacquer, etc.) shall be 
performed during the hours of operation of the Building without the prior approval of JBG SMITH.  
After-hours work shall be allowed with JBG SMITH’ consent and prior notification. The Contractor 
shall verify in advance that after-hours work can be performed.  The Contractor shall notify JBG 
SMITH two (2) business days prior to commencing any work which may cause objectionable noise 
or odors so that property management can notify surrounding tenants in advance, even if work is 
performed after the Building’s standard operating hours.  The Contractor is responsible for 
controlling and for keeping noise levels to a minimum.  Voices, machinery, tools and radios heard 
in the common areas or in adjacent occupied spaces will not be allowed, and all such activities 
shall be suspended at the direction of JBG SMITH at its sole reasonable discretion.  When 
contractors are working above an occupied suite, ladders must be picked up to be moved or 
proper noise dampening padding should be attached to the feet of the ladder. 

 
21. DAMAGES - The Contractor shall be financially responsible for any and all damages caused by its 

agents, employees, and subcontractors, including but not limited to damages arising from its loss 
of Building services, such as utility services, elevator services, etc.  Any damage caused to the 
property or Building by the Contractor, including but not limited to the doors and freight elevators 
shall be repaired by the Contractor as directed by JBG SMITH.  JBG SMITH reserves the right to 
remedy the damages at the Contractor’s expense in the event that the work is not acceptably 
corrected within one week of written notice to the Contractor.   

 
22. PROTECTION OF COMMON AREA FINISHES - The Contractor shall protect all finishes, including but 

not limited to elevator doors, frames and cabs, flooring, wall surfaces, doors, door frames, and 
hardware with durable materials during any demolition or the movement of materials to the space 
under construction. Carpeted areas shall be protected until such time as the construction and 
movement of materials has been fully completed.  The method of protection must be approved by 
JBG SMITH.  Walk off mats are to be provided at the public corridor side of any entrance doors.  
During construction, the Contractor shall raise any venetian blinds or mini blinds and protect 
existing draperies or other window treatments, including solar film, so as not to soil or damage 
them.  Glass suite entry doors and windows shall be covered with paper to prevent tenants from 
seeing the construction work.  The Contractor shall provide temporary barriers to contain the 
construction area. 

 
23. INSTALLATION OF COMMON AREA FINISHES - The Contractor shall coordinate the timing and 

installation of common area finishes with JBG SMITH and shall use its best efforts to minimize any 
inconvenience or disruption to tenants on the floor for multi-tenanted floors.  

 
24. KEYS & LOCKS – Whenever it is deemed necessary by Tenant or JBG SMITH to temporarily issue 

any key to the Contractor, the Contractor shall be responsible for controlling possession and use of 
same until it is returned daily to the issuing party.  All suite entry doors and doors leading to the 
common areas of the Building must comply with established Building standard specifications.  The 
lockset specification must be verified by JBG SMITH. The Contractor must lock all doors to the 
suite at the end of each workday including suite entry and balcony doors. 

 
25. TRASH & DEBRIS - The Contractor must provide for the daily removal of all construction trash and 

debris during the course of construction.  All Contractors must schedule the delivery of trash 
containers with the Property Manager and obtain all required local government permits.  
Containers set on asphalt should first be placed on plywood to protect the surface from damage.  
At no time are the Building trash compactors and/or dumpsters to be used by the Contractor.  JBG 
SMITH assumes no responsibility for the Contractor’s trash containers.  Trash shall be contained 
within the Contractor’s trash containers and emptied on a regular basis and never allowed to 
overflow or otherwise remain outside of the required container.  All areas the Contractor or its 
subcontractors work in must be kept clean on a daily basis.  The cleaning of construction tools and 
equipment shall be confined to the janitor closet.  All janitorial, electrical and telephone closets 
utilized by the Contractor should be kept clean throughout the work period and all construction 
debris must be removed after the construction is completed.  No paints, thinners, or hazardous 
materials shall be poured down any drains.  The Contractor must leave the constructed space 
completely clean, including but not limited to the cleaning of the inside of all exterior windows and 
sills, all interior windows and sill, window blinds or drapes, all light fixture lenses, all HVAC grills, 
cabinets and sinks.  The Contractor must also vacuum the floor, including edge vacuuming.  The 
Contractor must keep trash and debris out of window ledges that are visible to passing motorists. 
The Contractor shall maintain cleanliness throughout the Building, Tenant’s demised premises, and 
any areas accessed by Contractor.  Construction materials and debris are not permitted in the 
common areas or access corridors.  JBG SMITH reserves the right to remove any such items and 
dispose at its discretion but at the Contractor’s cost.  The blocking of hallways, exits, elevator 
lobbies, electrical closets or loading docks is not permitted.  All carpets are to be protected and 
kept clean at all times, ESPECIALLY CARPET IN COMMON LOBBIES AND CORRIDORS.  The 
Contractor shall be required to reimburse JBG SMITH for a thorough carpet cleaning and or 
replacement at the completion of the construction job, if such cleaning or replacement is deemed 
necessary in the sole judgment of JBG SMITH. 

 
All construction waste is to be disposed of through a recycling plant that meets or 
exceeds the operation of  Broad Run Construction Waste Recycling located at 9220 



	
	

Developers Drive, Manassas, Virginia 20109.  broadrunrecycling.com  (571) 292-5333.  
Documentation of proper waste disposal will be required for final payment. 

 
26. SLAB PENETRATIONS- For all slab penetrations required for new work, the slab shall be either x-

rayed or ground penetrating radar shall be used to locate reinforcing bars, post-tensioning cables, 
piping, conduits, etc. prior to any penetration of the slab.  All components shall be clearly marked 
on the slab surface prior to drilling, coring, etc.  The Contractor shall not cut reinforcing bars, 
cables, etc., without prior authorization from the JBG SMITH and shall immediately repair any 
damage caused by slab penetrations in violation of this paragraph. All slab penetrations shall be 
fire stopped.  The Contractor must receive the approval of JBG SMITH’ structural engineer prior to 
proceeding with any such work. 

 
 
B. BUILDING SYSTEMS 
 
GENERAL 
 

1. EXISTING BUILDING EQUIPMENT AND FIXTURES – The Contractor shall be responsible for 
documenting the condition of any existing Building equipment or fixture prior to the start of 
any work and shall be responsible for repairing any existing Building equipment and fixtures 
damaged by the Contractor or its subcontractors. The Contractor must notify JBG SMITH 
immediately of any damage or the discovery of any existing damage. All missing and/or 
damaged thermostats must be brought to the JBG SMITH’ attention prior to the start of all 
work in the space.  The protection of all drains is required to prevent clogging and the 
Contractor is responsible for the cleaning of all drains which have become clogged during 
construction. 

 
2. NEW EQUIPMENT - All new, existing and relocated equipment and devices shall be easily 

accessible (i.e., not permanently blocked by new or existing construction). Any sub-meters, 
whether electric, gas or water, if required, must be manufactured by Veris Industries.  This is 
our preferred application:  Meter H8163 There are several different versions, depending on the 
amperage and number of CT’s required. Comm Card: H8126-CB Use this card for Johnson 
Controls Metasys applications (If Web based, we need to investigate which card to use).  
Comm Card: H8163-CB Use this card for Siemens and most other EMS systems.  All of these 
can be found at www.energyequipment.com. Emon Deamon meters are not permitted.  
Protect stored on-site and installed absorptive materials from moisture damage.   

 
HVAC / PLUMBING 

 
1. SERVICING OF MECHANICAL/ELECTRICAL EQUIPMENT - No walls shall be installed over or in 

front of an induction unit, VAV or other HVAC distribution device.  The unit shall be relocated 
and an additional unit shall be installed on the opposite side of the wall. No walls shall be 
constructed across a ceiling light fixture so as to inhibit changing of lamps or servicing the 
light fixtures when necessary. 

 
2. DUCT WORK: All duct work shall conform to a minimum SMACNA standard.  Any existing duct 

work shall be evaluated and reused whenever possible. All installations shall conform to 
prevailing code requirements in terms of the gauge of metal and fire damper.  The Contractor 
shall be responsible for resealing and insulating duct work to comply with code.  

 
3. CONDENSATE DRAIN LINES – The condensate drain lines from Tenant A/C units must be piped 

to a suitable drain in accordance with code and not to a sink.  All units shall be equipped with 
a high level condensate lock-out or with a monitored high condensate level alarm. 

 
4. ISOLATION VALVES – Proper isolation valves shall be installed on all Tenant A/C units, new 

plumbing fixtures, appliances or other equipment, to facilitate maintenance and also to allow 
the item to be removed without interfering with the Building operation. 

 
5. PIPING – All supply piping for sinks, kitchen units, and condensate lines on packaged A/C 

units should be copper or other materials permitted by applicable code.  All waste lines shall 
be cast iron. (The use of PVC or plastic pipe in plenum ceilings is prohibited).  All existing 
water supply lines, waste lines and vent lines that will not be re-used shall be removed back 
to the source/wet stack and properly capped.  All penetrations in slabs or rated walls shall be 
firestopped. 

 
6. “NO LEAD SOLDER ANYWHERE ON JBG SMITH PROPERTY” Although it is still legal on 

Non-Potable water systems, lead solder can not be used on any system that carries water for 
consumption. Therefore, JBG SMITH no longer allows lead solder in any of its buildings. 
 Lead solder can not be used inadvertently on potable water systems. 

 
7. HVAC - The Contractor shall be responsible for meeting or exceeding the 

recommended design approaches of the Sheet Metal and Air Conditioning 
Contractors’ National Association (SMACNA) IAQ Guidelines for Occupied Buildings 
under Construction 1995, Chapter 3.   HVAC units within the construction area shall be 
turned off during the construction period or protected to prevent dust, debris or odors from 
entering.  Seal all duct and equipment openings with plastic.  If air handlers must be 
used during construction, filtration media with a Minimum Efficiency Reporting Value 
(MERV) of 8 must be used at each return air grill, as determined by ASHRAE 52.2-
1999.  Replace all filtration media immediately prior to occupancy with MERV 13 
filters.  Continuous protection and filtration of HVAC return air to include but not be limited to 
covering main HVAC return with filter material.  In the event that the Contractor fails to 
provide filter material at the return air duct the Contractor shall reimburse JBG SMITH for filter 
changes and evaporator cleaning at the end of the project.  A preliminary inspection of the 
HVAC work in progress shall be scheduled through JBG SMITH prior to the installation or re-
installation of the ceiling grid. Contractors are not to sit or stand on Building equipment.  The 



	
	

Contractor shall clean induction units/fan coil units post construction.  Units and unit covers 
are to be painted while covers are removed.  Covers are not be caulked. 

 
8. THERMOSTATS – The installation or relocation of all thermostats, diffusers, mechanical 

systems or energy management systems are subject to JBG SMITH’ review.  The Contractor 
shall coordinate the installation of thermostats and switches with furniture plans to ensure 
clear access.  The Contractor must use the Building’s Control Contractor to perform such work 
and tie it into the existing energy management system. 

 
9. AIR BALANCE – The Contractor shall calibrate all thermostats prior to performing any air 

balance.  The Contractor shall balance supply/return air using JBG SMITH’ preferred contractor 
as noted in the attached Building information sheet.  Two copies of the Air Balance Report 
must be forwarded to JBG SMITH.  All diffusers shall be balanced within 10% of design 
criteria. 

 
10. SLAB PENETRATIONS- For all slab penetrations required for new work, the slab shall be either 

x-rayed or ground penetrating radar shall be used to locate reinforcing bars, post-tensioning 
cables, piping, conduits, etc. prior to any penetration of the slab.  All components shall be 
clearly marked on the slab surface prior to drilling, coring, etc. The Contractor shall not cut 
reinforcing bars, cables, etc., without prior authorization from the JBG SMITH and shall 
immediately repair any damage caused by slab penetrations in violation of this paragraph. All 
slab penetrations shall be fire stopped.  The Contractor must receive the approval of JBG 
SMITH’ structural engineer prior to proceeding with any such work.   

 
11. HOT WORK – Hot work includes work that produces sparks, heat or uses an open flame.  

Many repairs on roofing, drains, HVAC and signs involve hot work.  Other hot work examples 
include cutting, welding, brazing, soldering, grinding and the thawing of pipes. Prior to 
proceeding with hot work, the Contractor must evaluate all other alternatives and try to 
choose a safer option such as bolting, hydraulic shears or reciprocal saw, mechanical clamps, 
threaded pipe or tube connections, non-torch applied roofing systems and filing.  If no 
alternative exists except for hot work, the Contractor must: 

 
 Pre-screen all subcontractors, review their safety and loss records and confirm that they 

carry the contract required insurance coverage. 
 Select a fire safety supervisor to coordinate the hot work operations and monitor safety. 
 Notify JBG SMITH through the use of the attached Hot Work Permit. 
 Follow the precautions checklist on the attached Hot Work Permit to ensure that the hot 

work is effectively managed throughout the process. 
 
 
ELECTRICAL 
 

1. ELECTRICAL WORK - During any demolition, the electrical contractor is to separate any 
circuits that would feed more than one tenant.  All existing conduits, feeders and electrical 
equipment, water supply and waste lines that will not be re-used shall be removed back to its 
source/wet stack (NOT left in the ceiling and NOT terminated at a junction box).  Electrical 
panel schedules must be completely replaced and dated, identifying all new circuits.  All new 
panel schedules shall be typewritten.  Doors to suite, equipment and electrical rooms shall not 
be left open when the Contractor is not present.  No door shall be propped open or the closer 
arm detached.  Any electrical closet that is open with the panel exposed must have qualified 
Contractor personnel present at all times with appropriate OSHA warning signage prominently 
displayed. 

 
2. CONDUIT - The Contractor must identify any conduit to be removed or relocated as a part of 

the work. 
 

3. WIRING - No contractor shall lay wiring on ceiling grid.  All wiring, including communications, 
shall be laid in wireways, or strapped or wire tied to the deck above in compliance with the 
applicable code.  Under no circumstances shall any wire be strapped to sprinkler piping or 
other Building piping, conduit or ductwork.  Nor shall wiring of any kind penetrate fire 
dampers or air transfers.  All penetrations in rated walls shall be firestopped.  Appropriate 
permits and inspections are required from the local jurisdictions.  All wiring must be identified 
and tagged at both ends. 

 
4. LIGHTING - The lamps in all fluorescent fixtures shall follow the Building standard in color and 

wattage unless previously approved by JBG SMITH. 
 

5. SLAB PENETRATIONS- For all slab penetrations required for new work, the slab shall be either 
x-rayed or ground penetrating radar shall be used to locate reinforcing bars, post-tensioning 
cables, piping, conduits, etc. prior to any penetration of the slab.  All components shall be 
clearly marked on the slab surface prior to drilling, coring, etc. The Contractor shall not cut 
reinforcing bars, cables, etc., without prior authorization from the JBG SMITH and shall 
immediately repair any damage caused by slab penetrations in violation of this paragraph. All 
slab penetrations shall be fire stopped.  The Contractor must receive the approval of JBG 
SMITH’ structural engineer prior to proceeding with any such work. 

 
 
LIFE SAFETY 
 

1. BUILDING LIFE SAFETY SYSTEMS – The Contractor shall protect all Life Safety devices during 
any demolition and during the movement of materials to the space under construction.  Fire 
alarm pull stations shall be protected against accidental activation and smoke detectors shall 
be protected daily to prevent contamination.  The method of protection shall be approved by 
JBG SMITH.  All work, including demolition, on Building Life Safety Systems (smoke detectors, 
sprinklers, fire pull stations, fire doors) shall be completed by a contractor approved by JBG 
SMITH and be monitored by the Building Engineer.  All tie-ins to the fire alarm panel shall be 



	
	

completed by JBG SMITH’ preferred contractor as identified in the attached Building 
Information Sheet.  Prior to occupancy and during the Fire Marshal’s inspections and “ring 
down” the Contractor shall demonstrate to the Building Engineer’s satisfaction that the Life 
Safety systems are functioning properly.  The Contractor shall provide keys, two (2) sets of 
operational manuals and instructional training to the Building staff on the operation of new fire 
panels or control devices.  All work that may activate, deactivate or alter any smoke 
detector(s), fire door(s), sprinklers, electronics, fire protection, Life Safety or security systems 
shall require prior written notification to JBG SMITH using the attached FM Global Red Tag 
Permit.  Such work shall not commence until approval has been obtained for both timing and 
scope of work.  The failure to receive authorization before commencing this work shall result 
in a $500.00 fine in addition to any fee, penalty, or fine assessed by any jurisdictional 
authority. 

 
2. FIRE ALARM INSTALLATION – In an attempt to minimize fire system problems the General 

contract will require that all electricians that work on the owners system is NICET level 2. No 
apprentice electrician will be permitted to work on the system unless he is under the direct 
supervision of a level 2 technician.  He will possess a minimal of a level 1. A level 2 or higher 
certified technician will remain on the premises’ during all fire alarm work and will check with 
the building engineer to ensure the panels are clear of all troubles prior to his departure. At 
no time will a trouble be left unresolved until the next day! Certification shall be 
submitted to management prior to the start of the construction. 

 
C. PROJECT ADMINISTRATION & REQUIREMENTS 

 
1. PRE-JOB WALK THROUGH - A pre-job walk-through shall be arranged by the Contractor with 

JBG SMITH to familiarize all parties with the existing conditions of the elevators, common 
areas, etc.  On-site staging areas shall be identified by JBG SMITH during this walk through.  
Progress meetings shall be held at the discretion of JBG SMITH depending on the scope of the 
work/size of the project.  The Contractor shall be responsible for generating minutes from 
progress meetings and schedule updates. 

 
2. PERMIT, SCHEDULE, INSPECTIONS & CONTRACTOR LIST - A copy of the construction permit, 

the construction schedule and a list of all subcontractors shall be submitted to JBG SMITH 
prior to commencing construction.  To the extent applicable, and in accordance with local 
governmental laws, regulations and ordinances, the initial construction permit may consist of 
a temporary stud or temporary work permit prior to the issuance of a building permit. During 
construction, copies of all inspection approvals shall be submitted to JBG SMITH.  At the 
completion of construction, copies of all final approvals shall be submitted to JBG SMITH. 

 
3. CONTRACTOR APPROVAL - All contractors and subcontractors must be approved by JBG 

SMITH prior to the commencement of any work. 
 

4. SUBCONTRACTORS - The Contractor shall be held responsible for its subcontractors’ actions in 
all cases.  JBG SMITH shall not be responsible for directing subcontractors or liable for any 
acts or omissions of a subcontractor in the event that some direction is given in the absence of 
the Contractor, as in the case of an emergency. 

 
5. DAMAGES - The Contractor shall be financially responsible for any and all damages caused by 

its agents, employees, and subcontractors, including but not limited to damages arising from 
loss of Building services, such as utility services, elevator services, etc.  Any damage caused 
to the property or Building by the Contractor, including but not limited to the doors and freight 
elevators shall be repaired by the Contractor as directed by JBG SMITH.  JBG SMITH reserves 
the right to remedy the damages at the Contractor’s expense in the event that the work is not 
acceptably corrected within one week of written notice to the Contractor. 

 
6. PROFESSIONAL CONDUCT - Professional behavior is required at all times by the Contractor, its 

agents, employees, and subcontractors.  Appearance and professionalism are important to our 
customers, visitors and tenants when Contractors and their employees are within the Building. 
 The Contractor, its agents employees and subcontractors shall not congregate in any public 
areas within the Building or its entrance ways.  Meetings, lunches and breaks are to be 
conducted within the work areas.  Serious offenses which will result in immediate dismissal 
from the premises or the closing down of the construction project include: 

 
 Drinking or drug use while on the property, or showing up at the property under the 

influence of alcohol or drugs. 
 

 Possessing or consuming drugs or illegal substances while on the property. 
 

 Possessing or using firearms or other weapons on the property. 
 

 Violating local, state or federal laws or regulations while on the property. 
 

 Physically or verbally harassing or abusing any individual who works in or visits the 
Building. 

 
 Duplicating any keys or any illegal entrance into any restricted area within the 

property. 
 

 Gambling. 
 

 Sleeping on the job. 
 

 Behaving in a disorderly manner. 
 



	
	

 Playing of radios which can be heard in the common areas or any occupied tenant 
space. 

 
 Use of foul and/or vulgar language or gestures. 

 
 Clothing or language that is offensive or vulgar. 

 
7. CHANGE ORDERS – JBG SMITH must give written approval for all activities and changes that 

may result in any cost to the Landlord or JBG SMITH prior to the cost being incurred.  Claims 
for additional costs for activities or changes not previously approved by the Landlord or JBG 
SMITH shall be rejected without payment. 

 
8. INSURANCE - Before commencing any work in the Building and at all times during 

construction, the Contractor shall maintain all necessary insurance as indicated in Schedule 
1, and provide the Landlord with certificates of insurance evidencing the required coverage 
before any work is commenced.  Such insurance shall specifically name the Landlord, JBG 
SMITH and the Tenant as additional insures with respect to the work to be performed.  The 
appropriate additional insured entities shall be provided by JBG SMITH representatives to the 
Contractor. 

 
9. PAYMENTS – The Contractor shall submit requests for payment in accordance with the 

Contract Document.  All progress and the final payment requests are to be submitted to JBG 
SMITH with a signed lien waiver using the attached form(s), covenanting that no mechanic’s 
liens shall be filed by the Contractor or its subcontractors against the demised premises or the 
Building on account of any work done or materials furnished by the Contractor or 
subcontractors.  Such lien waivers shall specifically name the Landlord and the real property 
address as the entity with respect to the work to be performed. 

 
10. PUNCH LIST - The Contractor shall notify JBG SMITH at least two (2) business days in advance 

of substantial completion of construction or as required in the Tenant’s lease.  A walk-through 
shall be conducted and any punch list items identified must be completed within ten (10) 
business days.  The final payment shall be held until all punch list work has been completed. 

 
11. AS-BUILT DRAWINGS – The Contractor shall provide JBG SMITH with the field set of 

construction documents including all field notes and original set of permit plans. Two sets of 
As-Builts on CAD (.dwg format) on CD ROM. The as-builts shall note the following. 

 
 Label each drawing “As-built set” along right edge of sheet 
 Label each drawing w/ GC names and date lower right-hand corner 
 Clearly mark all as-built conditions on each sheet 
 Include Approved Sprinkler shop drawings, hydraulic calculations, head counts 
 Include Approved Fire Alarm shop drawings, product info and sequence of operations 

 
12. PROJECT CLOSE-OUT – In addition to the above, the Contractor shall provide three (3) bound 

copies of the Project Manual which shall include the following: 
 

 Table of Contents – organized by CSI divisions 
 Letter from GC declaring substantial completion  
 Executed copies of AIA Certificate of Substantial Completion 
 Copy of punch list with completion dates 
 Final Project Directory 
 Final Project Schedule 
 Final Submittal Log with approved submittals 
 Final CCD Log 
 Final As-built Finish Schedule 
 Original or copy of Building Permit and Trade Permits 
 Original or copy of all intermediate and final inspections 
 Summary of Product Data and Warranties noting warranty period 
 Copies of all operations and maintenance information for pertinent equipment 
 Original or copy of Occupancy Permit 
 Copy of contractor reviews and engineer approved certified Air Balance Report 

confirming the HVAC system has been balanced within 10% of design criteria or as 
specified on the contract documents.  

 Copies of all required disposal and/or recycling records 
 Accepted Transmittal of required Attic Stock of materials 
 Copy of final requisition and final change order log 
 Notarized copies of GC final release of liens on JBG SMITH form-see attached 
 

 
13. CERTIFICATE OF OCCUPANCY – If the Contractor is required to obtain a Certificate of 

Occupancy, the original shall be forwarded to JBG SMITH. 
 



	
	

 
 
 
I hereby agree with the terms and conditions set forth above in the Building Work Rules & Regulations 
and to comply with same: 
 
 
WITNESS:     CONTRACTOR: (__________________) 
 
      By: _______________________________ (SEAL) 
____________________________   
       Name:______________________ 

  
 Title:_______________________    

 
 
 
WITNESS:     OWNER: (CESC 2101 L Street LLC) 
 
      By:  JBG SMITH Properties 
       Its Agent 
 
          By:  JBG SMITH Management L.L.C. 
        General Partner 
 
___________________________         By:___________________________(SEAL) 
         
       Name:______________________ 

  
       Title:  Authorized Signatory 
       Note:  To be used for GM or PM signature, for 

projects within their level of expenditure 
authorization. 



	
	

  PARTIAL WAIVERS AND RELEASES OF LIENS AND CLAIMS 
 



	
	

CONTRACTOR AFFIDAVIT AND PARTIAL RELEASE OF LIENS AND CLAIMS 
 
BUILDING OWNER:  CESC 2101 L Street LLC  
 
CONTRACTOR:   
 
PROJECT:   
 
CONTRACT DATE:  
 
FROM:   CESC 2101 L Street LLC  
STREET: 2101 L Street NW 
CITY, ST.: Washington, DC 20037 
 
I. Certifications, Affirmations and Warranties 
 
The undersigned, to support its entitlement to the requested payment, and for and in consideration of 
payments made by CESC 2101 L Street LLC (“Owner”) to the undersigned or to a Subcontractor, 
Materialman, or Supplier of the undersigned, and contingent upon the receipt of such payment, for 
work performed in the construction of the above-referenced Project pursuant to the above-referenced 
Contract, hereby affirms, certifies and warrants as follows: 
 
1. Payment Request No. _____________ represents the actual value of work performed through 
the above indicated payment request period for which payment is due under the terms of the Contract 
(and all authorized changes thereto) between the undersigned and Owner relating to the Project, 
including (i) all labor expended in the construction of the Project, (ii) all materials, fixtures and 
equipment delivered to Project, (iii) all materials, fixtures and equipment for the Project stored offsite 
to the extent authorized by Owner and for which payment therefore is permitted by the Contract and 
all requirements of said Contract with respect to materials stored offsite have been fulfilled, (iv) all 
services performed in the construction of the Project, (v) all equipment used, for provided for use, in 
the construction of the Project; and (vi) applicable general conditions and markup.  Such work 
including items (i) through (v) is hereafter collectively referred to as “work performed in the 
construction of the Project”. 
 
2. Except for retainage, if applicable, there are no outstanding claims against the Owner and/or 
its lenders and guarantors, or the Project, in connection with the work performed in the construction 
of the Project through the _______ day of __________________, 20__ except as follows (together 
with retainage, “Reserved Claims”): 
 
Description   Maximum Amount 
 
 
3. The undersigned has not assigned to anyone any claim, any lien, or any right to file or perfect 
a lien, against the Owner and/or its lenders, or the Project. 
 
4. Except with respect to Reserved Claims, the undersigned has paid in full all laborers, and, 
subject to retainage, all Subcontractors, Suppliers, Materialmen, trade unions and others with respect 
to all work performed in the construction of the Project through _________ day of ___________, 
20___.  Except with respect to Reserved Claims, no such party has filed or can properly file any claim, 
demand, lien, encumbrance or action against the Owner and/or its lenders, or the Project. 
 
5. The undersigned has not given or executed any security interest for or in connection with any 
materials, equipment, appliances, machines, fixtures or furnishings which have been or are to be 
placed upon or installed in the project and is conveying good title to the same to the Owner. 
 
6. The undersigned has paid all amounts due benefit funds, trade unions, applicable taxes, 
applicable fees, duties and other like charges relating directly or indirectly to the work performed in 
the construction of the Project. 
 
7. The undersigned has complied with all applicable federal, state and local laws, codes, 
ordinances and regulations relating to the work performed in the construction of the Project. 
 
8. The undersigned has the right, power and authority to execute this document. 
 
 
II. Waiver and Release 
 
In accord with the Contract, and excepting Reserved Claims, the undersigned does hereby forever 
waive and release in favor of the Owner and its lenders, the Project and the title company or 
companies examining and/or insuring title to the Project, and any and all successors and assignees of 
the above, all rights that presently exist or hereafter may accrue to the undersigned by reason of work 
performed in the construction of the Project through the ______ day of ____________, 20__, (1) to 
assert a lien upon the land and/or improvements comprising the Project, and (2) to assert or bring 
any causes of action, claims, suits and demands which the undersigned ever had or now has against 
the Owner and/or its lenders, or the Project. 
 
III. Indemnification 
 
Except with respect to Reserved Claims, the undersigned hereby agrees to indemnify and hold 
harmless the Owner and its lenders, from any and all damages, costs, expenses, demands, and suits, 
(including reasonable legal fees) directly or indirectly relating to any cause of action, claim or lien 
filing by any party with respect to any (1) work performed in the construction of the Project or work 
which should have been performed in construction of the Project through the _____ of 
_______________, 20__, (2) any rights waived or released herein, and (3) any misrepresentation or 
breach of any certification, affirmation or warranty made by the undersigned in this Affidavit, Waiver 



	
	

and Release of Liens, and upon the request the Owner or its lenders, will undertake to defend such 
causes of action, claims or lien filings at its sole cost and expense. 
 
Date: _____________   
 
 __________________________ 
 (Contractor - Full Corporate Name) 
 
 
By: ________________________________ 
(Authorized Signature) 
 
Title: _______________________________ 
(Corporate Title) 
 
 
 
Subscribed and sworn before me 
this ______ day of ________________, 
20__. 
 
 
_______________________________ 
Notary Public 
 
My Commission Expires: 
 
_______________________________ 
 
 
 
 



	
	

SUBCONTRACTOR AFFIDAVIT AND PARTIAL RELEASE OF LIENS 
 
BUILDING OWNER:  CESC 2101 L Street LLC 
 
CONTRACTOR:    
 
PROJECT:  
 
SUBCONTRACT DATE: _______________ 
PURCHASE ORDER NO.______________   
 
FROM: ___________________________ 
STREET: ___________________________ 
CITY, ST.: ___________________________ 
 
I. Certifications, Affirmations and Warranties 
 
The undersigned, to support its entitlement to the requested payment, and for and in consideration of 
payments made by _____________ (“Contractor”) to the undersigned or to a Subcontractor, 
Materialman, or Supplier of the undersigned, and contingent upon the receipt of such payment, for 
work performed in the construction of the above-referenced Project pursuant to the above-referenced 
Subcontract or Purchase Order, hereby affirms, certifies and warrants as follows: 
 
1. Payment Request No. _____________ represents the actual value of work performed through 
the above indicated payment request period for which payment is due under the terms of the 
Subcontract or Purchase Order (and all authorized changes thereto) between the undersigned and 
Contractor relating to the Project, including (I) all labor expended in the construction of the Project, 
(ii) all materials, fixtures and equipment delivered to Project, (iii) all materials, fixtures and equipment 
for the Project stored offsite to the extent authorized by Contractor and for which payment therefore 
is permitted by Contractor=s contract with the Owner and all requirements of said contract with 
respect to materials stored offsite have been fulfilled, (iv) all services performed in the construction of 
the Project, and (v) all equipment used, for provided for use, in the construction of the Project.  Such 
work including items (I) through (v) is hereafter collectively referred to as “work performed in the 
construction of the Project.” 
 
2. Except for retainage, if applicable, there are no outstanding claims against Contractor and/or 
its sureties, the Owner of the Project and/or its lenders and guarantors, or the Project, in connection 
with the work performed in the construction of the Project through the _______ day of 
__________________, 20__ except as follows (together with retainage, “Reserved Claims”): 
 
 Description  Maximum Amount 
 
3. The undersigned has not assigned to anyone any claim, any lien, or any right to file or perfect 
a lien, against Contractor and/or its sureties, the Owner of the Project and/or its lenders, or the 
Project. 
 
4. Except with respect to Reserved Claims, the undersigned has paid in full all laborers, and, 
subject to retainage, all Subcontractors, Suppliers, Materialmen, trade unions and others with respect 
to all work performed in the construction of the Project through _________ day of ___________,  
20__.  No such party has filed or can properly file any claim, demand, lien, encumbrance or action 
against Contractor and/or its sureties, the Owner of the Project and/or its lenders, or the Project. 
 
5. The undersigned has not given or executed any security interest for or in connection with any 
materials, equipment, appliances, machines, fixtures or furnishings which have been or are to be 
placed upon or installed in the Project and is conveying good title to the same to Contractor or the 
Owner. 
 
6. The undersigned has paid all amounts due benefit funds, trade unions, applicable taxes, 
applicable fees, duties and other like charges relating directly or indirectly to the work performed in 
the construction of the Project. 
 
7. The undersigned has complied with all applicable federal, state and local laws, codes, 
ordinances and regulations relating to the work performed in the construction of the Project. 
 
8. The undersigned has the right, power and authority to execute this document. 
 
II. Waiver and Release 
 
In accord with the Subcontract Agreement or the Purchase Order, as applicable, and excepting 
Reserved Claims, the undersigned does hereby forever waive and release in favor of Contractor and its 
sureties, the Owner of the Project and its lenders, the Project and the title company or companies 
examining and/or insuring title to the Project, and any and all successors and assignees of the above, 
all rights that presently exist or hereafter may accrue to the undersigned by reason of work performed 
in the construction of the Project through the ______ day of ____________, 20__, (1) to assert a lien 
upon the land and/or improvements comprising the Project, and (2) to assert or bring any causes of 
action, claims, suits and demands which the undersigned ever had or now has against Contractor 
and/or its sureties, the Owner of the Project and/or its lenders, or the Project. 
 
III. Indemnification 
 
Except with respect to Reserved Claims, the undersigned hereby agrees to indemnify and hold 
harmless Contractor and its sureties, and the Owner of the project and its lenders, from any and all 
damages, costs, expenses, demands, and suits, (including reasonable legal fees) directly or indirectly 
relating to any cause of action, claim or lien filing by any party with respect to any (1) work 
performed in the construction of the Project or work which should have been performed in 
construction of the Project through the _____ of _______________, 20__, (2) any rights waived or 



	
	

released herein, and (3) any misrepresentation or breach of any certification, affirmation or warranty 
made by the undersigned in this Affidavit, Waiver and Release of Liens, and upon the request of 
Contractor, its sureties, the Owner of the Project or its lenders, will undertake to defend such causes 
of action, claims or lien filings at its sole cost and expense. 
 
 
Date: _____________   
 
____________________________________________ 
(Subcontractor - Full Corporate Name) 
 
 
By: ________________________________ 
(Authorized Signature) 
 
Title: _______________________________ 
(Corporate Title) 
 
 
Subscribed and sworn before me 
this ______ day of ________________, 
20__. 
 
_______________________________ 
Notary Public 
 
My Commission Expires: 
 
_______________________________ 
	
 
  
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FINAL WAIVERS AND RELEASES OF LIENS AND CLAIMS 
 



	
	

CONTRACTOR FINAL AFFIDAVIT, WAIVER AND RELEASE OF LIENS AND CLAIMS 
 
BUILDING OWNER: CESC 2101 L Street LLC     
 
CONTRACTOR:   
 
PROJECT:     
 
CONTRACT DATE:  
 
FROM: CESC 2101 L Street LLC 
STREET: 2101 L Street, NW 
CITY, ST.: Washington, DC 20037 
 
 
 
I. Certifications, Affirmations and Warranties 
 
The undersigned, to support its entitlement to the requested payment, and for and in consideration of 
final payment made by CESC 2101 L Street 17th LLC (“Owner”) to the undersigned or to a 
subcontractor, materialman, or supplier of the undersigned, and contingent upon the receipt of such 
payment, for work performed in the construction of the above-referenced Project pursuant to the 
above-referenced Contract, hereby affirms, certifies and warrants as follows: 
 
1. Upon receipt of the sum of $___________, the undersigned will have received final payment 
under the terms of the Contract (and all authorized changes thereto) between the undersigned and 
Owner relating to the Project, including (1) all labor expended in the construction of the Project, (2) all 
materials, fixtures and equipment delivered to the site and either incorporated or to be incorporated 
into the Project, (3) all materials, fixtures and equipment for the Project stored offsite to the extent 
authorized by Owner and for which payment therefor is permitted by the Contract and all 
requirements of said Contract with respect to materials stored offsite have been fulfilled, (4) all 
services performed in the construction of the Project, (5) all equipment used, or provided for use, in 
the construction of the Project, and (6) applicable general conditions and markup.  Such work 
including items (1) through (5) is hereafter collectively referred to as “work performed in the 
construction of the Project.” 
 
2. Except for receipt of final payment as set forth in paragraph 1, there are no outstanding 
claims against the Owner and/or its lenders, or the Project, in connection with the work performed in 
the construction of the Project. 
 
3. The undersigned has not assigned to anyone any claim, any lien, or any right to file or perfect 
a lien, against the Owner and/or its lenders, or the Project. 
 
4. Upon receipt of final payment as listed above, the undersigned will pay in full all laborers, and, 
subject to retainage, all subcontractors, suppliers, materialmen, trade unions and others with respect 
to all work performed in the construction of the Project.  No such party has filed or can properly file 
any claim, demand, lien, encumbrance or action against the Owner and/or its lenders, or the Project. 
 
5. The undersigned has not given or executed any security interest for or in connection with any 
materials, equipment, appliances, machines, fixtures or furnishings which have been or are to be 
placed upon or installed in the Project and is conveying good title of the same to the Owner. 
 
6. The undersigned has paid all amounts due benefit funds, trade unions, applicable taxes, 
applicable fees, duties and other like charges relating directly or indirectly to the work performed in 
the construction of the Project. 
 
7. The undersigned has complied with all applicable federal, state and local laws, codes, 
ordinances and regulations relating to the work performed in the construction of the Project. 
 
8. The undersigned has the right, power and authority to execute this document. 
 
II. Waiver and Release 
 
In accord with the Contract (upon receipt of final payment), the undersigned does hereby forever 
waive and release in favor of the Owner and its lenders, the Project and the title company or 
companies examining and/or insuring title to the Project, and any and all successors and assignees of 
the above, all rights that presently exist or hereafter may accrue to the undersigned by reason of work 
performed in the construction of the Project through the ______ day of ____________, 20__, (1) to 
assert a lien upon the land and/or improvements comprising the Project, and (2) to assert or bring 
any causes of action, claims, suits and demands which the undersigned ever had or now has against 
the Owner and/or its lenders, or the Project. 
 
III. Indemnification 
 
The undersigned hereby agrees to indemnify and hold harmless the Owner and its lenders, from any 
and all damages, costs, expenses, demands, and suits, (including reasonable legal fees) directly or 
indirectly relating to any cause of action, claim or lien filing by any party with respect to any (1) work 
performed in the construction of the Project or work which should have been performed in 
construction of the Project through the _____ of _______________, 20__, (2) any rights waived or 
released herein, and (3) any misrepresentation or breach of any certification, affirmation or warranty 
made by the undersigned in this Final Affidavit, Waiver and Release of Liens and Claims, and upon the 
request of the Owner or its lenders, will undertake to defend such causes of action, claims or lien 
filings at its sole cost and expense. 
 
This Final Affidavit, Waiver and Release of Liens and Claims shall be an independent covenant and 
shall operate and be effective with respect to work and labor done, and materials furnished under any 



	
	

supplemental contract or contracts, whether oral or written for extra or additional work on the project 
and for any further work done or materials furnished at any time with respect to the project 
subsequent to the execution hereof. 
 
 
Date: _____________   
 
__________________________ 
(Contractor - Full Corporate Name) 
 
 
By: ________________________________ 
(Authorized Signature) 
 
Title: _______________________________ 
(Corporate Title) 
 
 
 
Subscribed and sworn before me 
this ______ day of ________________, 
20__. 
 
 
_______________________________ 
Notary Public 
 
My Commission Expires: 
 
_______________________________ 
 
 



	
	

SUBCONTRACTOR FINAL AFFIDAVIT, WAIVER AND RELEASE OF LIENS 
 
BUILDING OWNER: CESC 2101 L Street LLC 
 
CONTRACTOR:    
 
PROJECT:  
 
SUBCONTRACT DATE: _______________ 
PURCHASE ORDER NO.______________   
 
FROM: ___________________________ 
STREET: ___________________________ 
CITY, ST.: ___________________________ 
 
 
 
I. Certifications, Affirmations and Warranties 
 
The undersigned, to support its entitlement to the requested payment, and for and in consideration of 
final payment made by ____________ (“Contractor”) to the undersigned or to a subcontractor, 
materialman, or supplier of the undersigned, and contingent upon the receipt of such payment, for 
work performed in the construction of the above-referenced Project pursuant to the above-referenced 
Subcontract or Purchase Order, hereby affirms, certifies and warrants as follows: 
 
1. Upon receipt of the sum of $______________, the undersigned will have received final 
payment under the terms of the Subcontract or Purchase Order (and all authorized changes thereto) 
between the undersigned and Contractor relating to the Project, including (1) all labor expended in the 
construction of the Project, (2) all materials, fixtures and equipment delivered to the site and either 
incorporated or to be incorporated into the Project, (3) all materials, fixtures and equipment for the 
Project stored offsite to the extent authorized by Contractor and for which payment therefor is 
permitted by Contractor’s contract with the Owner and all requirements of said contract with respect 
to materials stored offsite have been fulfilled, (4) all services performed in the construction of the 
Project, and (5) all equipment used, or provided for use, in the construction of the Project.  Such work 
including items (1) through (5) is hereafter collectively referred to as “work performed in the 
construction of the Project.” 
 
2. Except for receipt of final payment as set forth in paragraph I, there are no outstanding claims 
against Contractor and/or its sureties, the Owner of the Project and/or its lenders, or the Project, in 
connection with the work performed in the construction of the Project. 
 
 
3. The undersigned has not assigned to anyone any claim, any lien, or any right to file or perfect 
a lien, against Contractor and/or its sureties, the Owner of the Project and/or its lenders, or the 
Project. 
 
4. The undersigned has paid in full all laborers, and, subject to retainage, all subcontractors, 
suppliers, materialmen, trade unions and others with respect to all work performed in the construction 
of the Project.  No such party has filed or can properly file any claim, demand, lien, encumbrance or 
action against Contractor and/or its sureties, the Owner of the Project and/or its lenders, or the 
Project. 
 
5. The undersigned has not given or executed any security interest for or in connection with any 
materials, equipment, appliances, machines, fixtures or furnishings which have been or are to be 
placed upon or installed in the Project and is conveying good title of the same to Contractor or the 
Owner. 
 
6. The undersigned has paid all amounts due benefit funds, trade unions, applicable taxes, 
applicable fees, duties and other like charges relating directly or indirectly to the work performed in 
the construction of the Project. 
 
7. The undersigned has complied with all applicable federal, state and local laws, codes, 
ordinances and regulations relating to the work performed in the construction of the Project. 
 
8. The undersigned has the right, power and authority to execute this document. 
 
II. Waiver and Release 
 
In accord with the Subcontract Agreement or the Purchase Order, as applicable, the undersigned does 
hereby forever waive and release in favor of Contractor and its sureties, the Owner of the Project and 
its lenders and guarantors, the Project and the title company or companies examining and/or insuring 
title to the Project, and any and all successors and assignees of the above, all rights that presently 
exist or hereafter may accrue to the undersigned by reason of work performed in the construction of 
the Project through the ______ day of ____________, 20__, (1) to assert a lien upon the land and/or 
improvements comprising the Project, and (2) to assert or bring any causes of action, claims, suits 
and demands which the undersigned ever had or now has against Contractor and/or its sureties, the 
Owner of the Project and/or its lenders, or the Project. 
 
III. Indemnification 
 
The undersigned hereby agrees to indemnify and hold harmless Contractor and its sureties, and the 
Owner of the project and its lenders, from any and all damages, costs, expenses, demands, and suits, 
(including reasonable legal fees) directly or indirectly relating to any cause of action, claim or lien 
filing by any party with respect to any (1) work performed in the construction of the Project or work 
which should have been performed in construction of the Project through the _____ of 
_______________, 20__, (2) any rights waived or released herein, and (3) any misrepresentation or 



	
	

breach of any certification, affirmation or warranty made by the undersigned in this Final Affidavit, 
Waiver and Release of Liens and Claims, and upon the request of Contractor, its sureties, the Owner 
of the Project or its lenders, will undertake to defend such causes of action, claims or lien filings at its 
sole cost and expense. 
 
This Final Affidavit, Waiver and Release of Liens and Claims shall be an independent covenant and 
shall operate and be effective with respect to work and labor done and materials furnished under any 
supplemental contract or contracts, whether oral or written for extra or additional work on the project 
and for any further work done or materials furnished at any time with respect to the project 
subsequent to the execution hereof. 
 
 
Date: _____________   
 
____________________________________________ 
(Subcontractor - Full Corporate Name) 
 
 
By: ________________________________ 
(Authorized Signature) 
 
Title: _______________________________ 
(Corporate Title) 
 
 
Subscribed and sworn before me 
this ______ day of ________________, 
20__. 
 
_______________________________ 
Notary Public 
 
My Commission Expires: 
 
_______________________________ 
 
	
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



	
	

 2101 L Street NW 
Washington, DC  20037 

 
AFTER HOUR AUTHORIZATION REQUEST 

 
 

Requested By:  
  
Company:  
  
Phone Number:  
  
Work Start Date:  
  
Work Hours:  
  
Date of Issue:  
  
Expiration Date:  
  
Issued By:  
  
  
Description:  
  
Floor:  
  
Location:  
  
Summary of Work: 
 
 
 
 
 
 
 
 
  
Contractor 
Signature: 

X 

  
JBG Smith Properties Use:  
PROPERTY MANAGER SIGNATURE: X 
ENGINEERING SIGNATURE: X 
  
  
 



	
	

SCHEDULE 1 - SCHEDULE OF INSURANCE 
 
 

A.  Contractor Insurance 
 
1. The Contractor shall procure and maintain in effect during the term of this Agreement, and as 
otherwise provided, the insurance coverages described below. The insurance described in this Exhibit 
shall be placed with insurance companies licensed to do business and authorized in the state where 
the work is to be performed. All policies shall be written on an occurrence basis. All insurance required 
by this Exhibit shall be in form, amounts and with coverage and deductibles satisfactory to Owner, in 
its sole discretion. 
 
1.1 Worker's Compensation. Worker's Compensation Insurance with statutory benefits and 
limits which shall fully comply with all statutory requirements. Such insurance shall include Employer's 
Liability coverage with limits of $1,000,000 for each accident, $1,000,000 for each disease, and 
$1,000,000 disease for each employee and in the aggregate.  Such coverage shall also waive any and 
all right of subrogation against all of the Owner Indemnitees. 
 
1.2 Commercial General Liability Insurance. Commercial General Liability Insurance in 
Contractor's name and included in the General contractor's fee with no less than $5,000,000 in limits 
per occurrence and in the aggregate per project (which can be provided through a combination of 
primary and umbrella liability policies). Such policy(ies) shall provide coverage as broad as the current 
edition of Insurance Service Office (ISO) Form CG 00 01 form or its equivalent. Such policy(ies) must 
be further endorsed to: 
 

(a) Name Owner, JBG Smith, its Agent, JBG Smith and their respective parent companies, 
trustees, members, partners, directors, officers and employees, each of any tier and any master lessor 
or mortgagee of Owner (collectively “Owner Parties” and individually an “Owner Party”) as additional 
insureds including additional insured status for completed operations and provide a waiver of 
subrogation in their favor. 
 

(b) Stipulate that such insurance is primary and is not contributing with, any other 
insurance carried by, or for the benefit of the additional insureds. 
 

(c) Waive any and all right of subrogation against all of the Owner Parties. 
 
(d) The primary commercial general liability policy cannot contain a self-insured retention 

in excess of $100,000 without the written consent of the Owner.  Any self-insured retention must be 
shown on the certificate of insurance. 

 
(e) Contain cross liability and severability of interest endorsements, or a separation of 

insureds provision acceptable to the Owner. 
 
(f) Provide products liability, premises operations and completed operations coverage, 

extending for not less than two years after Final Completion of the Work. 
 

(g) Provide personal injury coverage including, but not limited to, false arrest, detention 
or imprisonment or malicious prosecution; libel, slander or defamation of character, invasion of 
privacy, wrongful eviction or wrongful entry, harassment of any kind and discrimination. 
    

(h) Provide contractual liability coverage for insured contracts as defined under ISO Form 
CG 00 01; 

 
(i) Provide Elevator and Hoist liability coverage, as applicable. 
 
(j) Provide coverage for shoring, blasting, excavating, underpinning, demolition, pile 

driving and caisson work, work below ground surface, tunneling and grading, as applicable. 
 

1.3 Commercial Automobile Liability Insurance. Commercial Automobile Liability Insurance 
for any and all claims for damages due to bodily injury (including death) or property damage arising 
from or in any way connected with the ownership, possession, operation, use, maintenance or repair 
of owned, non-owned or hired motor vehicles. Such insurance shall provide limits of liability in an 
amount not less than $1,000,000 per accident. Such policy must be further endorsed to: 
 

(a) Name the Owner Parties as additional insureds. 
 
(b) Stipulate that such insurance is primary and is not contributing with, any other 

insurance carried by, or for the benefit of the additional insureds. 
 
(c) Waive any and all right of subrogation against all of the Owner Parties. 
 

1.4 [Optional for Contractors without potential pollution exposure] Contractor’s Pollution 
Liability Insurance. Contractor’s Pollution Liability Insurance (as applicable) for any and all claims 
for damages due to sudden or accidental pollution in the amount of not less than $5,000,000.00 per 
occurrence/aggregate. This insurance shall be maintained for a period of at least three (3) years after 
final completion of the Work, and shall be further endorsed to: 
 

(a) Name the Owner Parties as additional insureds. 
 
(b) Stipulate that such insurance is primary and is not contributing with, any other 

insurance carried by, or for the benefit of the additional insureds. 
 
(c) Waive any and all right of subrogation against all of the Owner Indemnitees. 
 

 
2.  Subcontractors. 



	
	

 
2.1 Contractor agrees that all Subcontractors will be required to obtain and maintain the insurance 
required of the Contractor hereunder, and in compliance with the terms and conditions of this Exhibit, 
except that the amount of general liability coverage will be agreed upon by the Owner and the 
Contractor on a case-by-case basis prior to the start of any work. 
 
2.2 Contractor will require, by contract, which all subcontractors have their commercial general 
liability and auto liability policies endorsed to name Owner Parties as additional insureds both for 
premises operations and completed operations/products.  Certificates of insurance along with copies of 
the appropriate endorsements will be sent to Owner, as required below, prior to the start of any work. 
 
2.3 Contractor agrees that it will promptly advise Owner in the event that any subcontractor it 
wishes to retain is unable to obtain such requisite insurance coverages; Contractor will obtain Owner’s 
prior written approval of any deviations in such insurance coverages prior to entering into a 
subcontract with such subcontractor. 
 
3. Terms and Conditions. 
 
3.1 Simultaneously with execution of this Agreement, the Contractor shall file with the Owner one 
(I) valid certificate of insurance, including the required amendatory riders and endorsements, 
evidencing that all required insurance is in force, executed by an authorized representative of the 
insurance company.  Upon written request, the Contractor shall also deliver to the Owner copies of the 
insurance policies required to be maintained pursuant to this Exhibit. The Contractor shall also deliver 
to the Owner, within seven (7) days of the Owner's request, a certificate of the Contractor or its 
insurance agent stating that all premiums due with respect to such required policies have been paid 
currently and that such policies are in full force and effect, and if required, a copy of the receipt for 
the payment of premiums. Not later than five (5) days prior to the expiration date of each of the 
required policies the Contractor shall deliver to the Owner a certificate of insurance evidencing 
renewal of coverage as required herein, together with evidence of payment of premium satisfactory to 
the Owner. 
 
3.2 Each insurance policy shall contain a provision whereby the insurer agrees that such policy 
shall not be canceled or fail to be renewed without at least thirty (30) days (ten (10) days for non-
payment of premium) prior written notice to the Owner.  Contractor shall notify Owner immediately if 
the Contractor receives any notice of cancelation or reduction in coverage from its insurers. 
 
3.3 All certificates and endorsements and all notices required pursuant to this Exhibit must be sent 

to the attention of: 
      James McIntyre 
jmcintyre@jbgsmith.com 

JBG Smith 
2101 L Street NW – Suite C-101 

Washington, DC  20037 
 

3.4 Receipt and review by Owner any other Owner Party of any copies of insurance policies or 
insurance certificates, or failure to request such evidence of insurance, shall not relieve the Contractor 
of its obligation to comply with the insurance provisions of this Agreement. 
 
3.5 The insurance provisions of this Agreement shall not be construed as a limitation on the 
Contractor's responsibilities and liabilities pursuant to the terms and conditions of this Agreement 
including, but not limited to, liability for claims in excess of the insurance limits and coverages set 
forth herein. 
 
3.6 All insurance shall be issued by insurance companies with a policyholder "Best's Key Rating 
Guide" of at least "A" and a financial size of at least "Class VIII". If, at any time during the period in 
which the Contractor is required to maintain insurance hereunder, the rating of any of insurance 
carriers is reduced below the rating required, Contractor shall promptly replace the insurance with 
coverage(s) from a carrier whose rating complies with the requirements. 
 
3.7 Regardless whether Contractor's liability hereunder is or is not covered by insurance, 
Contractor's liability shall in no way be limited by the amount of insurance recovery or the amount of 
insurance in force or available or required by any provisions of this Agreement or otherwise by the 
Overall Contract. 
 
3.8 In the event that Contractor or any of its subcontractors fails to maintain in full force and 
effect any of the insurance coverages required herein, Owner shall have the right (but not the 
obligation) to terminate the Contract immediately and/or remove the contractor or subcontractor from 
the premises until proper documentation has been provided. 
 
3.9 Contractor agrees to accept full responsibility for supplying its own tools and equipment, 
including ladders and scaffolds, and Contractor represents and warrants that a) all such tools and 
equipment are (i) designed for the required job; and (ii) properly maintained and in safe operating 
order; and b) all employees have received proper training in the safe use of all tools and equipment. 
 
3.11 Neither Owner nor any other Owner Party shall be liable in any manner to Contractor or any 
Contractor Party for any injury or damage to Contractor or any Contractor Party, or their respective 
property, caused by the criminal or intentional misconduct of third parties. All claims against Owner 
and any other Owner Party for any such damage or injury are hereby expressly waived. 
 
3.12 Neither Owner nor any other Owner Party shall assume any liability or responsibility with 
respect to the conduct and operation of the Contractors work in or around the Project site.  Neither 
Owner nor any other Owner Party shall be liable for any accident or injury to any person or persons or 
property in or about the Project site which are caused by or arise out of the Work or the manner or 
means in which such Work is conducted or operated, including Contractor's employees, equipment or 
property at or around the Project site. 
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ACM ACKNOWLEDGEMENT FORM 

 

 
 

 

RE: Notification of Asbestos-Containing Material 

2101 L Street NW 

Washington, DC  20037 

 

Dear Sir/Madam: 

 

Per 29 CFR 1910.1101, the Occupational Safety and Health Administration’s Asbestos in 

Construction Industry Standard, this correspondence is intended to inform you of the locations of 

asbestos-containing materials and presumed asbestos-containing materials at 2101 L Street NW, 

Washington, DC This information is enclosed. 

 

Your signature below is acknowledgment that you have received the information, and pledge to pass 

it on to your employees who work at the property before they do work there that might disturb 

asbestos-containing materials or presumed asbestos-containing materials. Also, you are required to 

pass on any information concerning asbestos at this property to your subcontractors, if any, who may 

do work at this property.  

 

Please return a signed copy of this letter to the Management office to my attention at your earliest 

convenience. 

 

If you have any questions, please do not hesitate to contact me. 

 

Sincerely, 

 

Jessica Biggs 

Property Manager 

 

ATTACHMENT: O&M MANUAL SECTION 5 
 
CONTRACTOR :  
 
By:        
 Print Name 
 
By:        
 Signature 
 
Title:         
 

Date: ____________________ 

	
 


